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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
Answers/Clarifications to Questions received: 
 
Q1.  Will the USACE or RI DOT require railroad insurance since the RI DOT railroad right of 
way crosses through the property?   
 
A1.  RIDOT has clearly identified the insurance that they will require for work in their Right-of-
Way in paragraph H of the temporary easement attached.  
 
Q2.  Specification Section 01356 paragraph 1.4.2.3 and 3.3 references Erosion Control Matting.  
Paragraph 1.4.2.3 specifically states that it shall be installed at the locations indicated on the 
drawings, paragraph 3.3 does not indicate where it shall be installed.  The drawings do not 
indicate where it is required.  Please clarify where the erosion control blanket is to be installed.   
 
A2.  See revision to Specification Section 01356. 
 
Q3.  There are not any details or specifications for the new gate with lock shown on drawing C-
401 at the new gravel parking lot and the one shown on drawing C-103 at the utility access road 
entrance off Anthony Road.  Please provide details as to the size, construction, location, height, 
materials, etc. that these gates are to be constructed of. 
 
A3.  See attached RIDEM drawing (C5) ‘Steel Bar Gate' (attached).  The contractor must supply 
and install an equivalent gate at the new parking area and at the new curb cut that leads to 
contractor staging area. 
 
Q4.  Bid Item 0003 (LS), Clearing, Grubbing and Stripping, requires the removal of the root 
mass for Phragmites.  The plans and Spec section 02230 call for a six-inch minimum of removal 
below the original surface.  Please confirm that we should include only the six inch minimum 
removal in bid item 0003 and any removals below the six inch min. will be paid as excavation 
under bid item 0004      
 
A4.  That is a reasonable interpretation. 
 
Q5.  Under which pay item is the capping and seeding of the disposal area paid?  
 
A5.  Guidance in Spec Sec. 01270 Para 1.5 says non-specific items say to put those items where 
they best fit. 
 
Q6.  Please confirm that the landscaping only includes a total of 24 swamp rose shrubs.    
 
A6.  Plan sheet C-401 is clear on the number of shrubs required.  
 



W912WJ-05-B-0007 
0001 

Page 3 of 22 
 

 

Q7.  Sheet C-501 has details for representative cross sections of the Berm and the Disposal 
Area.  Both show a 6 inches minimum thickness “cap material.”  Specification Section 02300.2.3 
defines Disposal Area Cover Material as “a product composed of organic soil meeting the 
requirements of loam as specified in M.18.01 of the State Specifications.”  Submittals required 
for this Section include submitting “the locations of the proposed sources and the names of the 
processing firms for cover material for the disposal area.”  Given that this appears to require 
loam borrow, should there be a Loam Borrow item on the bid form, or is this item incidental to 
another work item? 
 
A7.  The placement of cap material on the Disposal Area is incidental to Excavation (Item 
0004).   The placement of cap material on the Berm is incidental to constructing the Berm (Item 
0005). (See revisions to Specification Section 01356)   
 
SPECIFICATION AND DRAWING CHANGES: 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
        CLIN 0010 is added as follows:  
                 

ITEM 
NO 

SUPPLIES/SERVI
CES 

QUANTITY UNIT UNIT PRICE AMOUNT 

0010  1 Lump 
Sum 

N/A  
$___________________ 

 RHODE ISLAND DEPT OF TRANSPORTATION 
(RIDOT) INSURANCE 
  

 

  
 
SECTION 00700 - CONTRACT CLAUSES  
 
The following have been deleted:  
         
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.236-4004  INSURANCE REQUIRED  JAN 2000    
  

SPECIFICATIONS 

CHANGES TO SPECIFICATIONS 

1)  Section 01110, Summary of Work.  Paragraph 1.4, Second Paragraph, Second Sentence.  
Delete the second sentence in its entirety and replace with the following:  
 
“The contractor shall repair any damage to the railroad Right-of-Way and/or rail infrastructure 
and insure that no additional drainage shall flow onto the Right-of-Way in connection with the 
project.”  
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2)  Section 01270, Measurement and Payment.  Add the following new paragraph: 
 
“j.  Item No. 0010, Rhode Island Department of Transportation (RIDOT) Insurance. 
The contractor shall comply with the requirements for insurance included in Paragraph H of the 
“Temporary Easement” for use of the RIDOT railroad right-of-way.  The Temporary Access 
Easement is included in Amendment 0001.  The contractor shall comply with the requirements 
for insurance included in the “Physical Alteration Permit” issued by RIDOT for curb cuts off 
Anthony Road.  The Physical Alteration Permit is attached to Section 01355 EVIRONMENTAL 
PROTECTION.  All costs for these insurance requirements shall be included in this item. 
 
Unit of measure:  Job Lump Sum 
 
3) Section 01355, Environmental Protection.  Add the attached “Temporary Access Easement, 
Rhode Island Department of Environmental Management, Portsmouth, RI” to the end of this 
section. (Bidders should note Paragraph H, for additional insurance requirements. There will be 
no additional bonding requirements necessary other than those required in Section 00700, 
Contract Clauses.) 
 
4) Section 01356, Erosion and Sediment Control.  Paragraph 1.4.2.3, Erosion Control Matting, 
second sentence.   
 
Delete the following "at the locations indicated on the drawings" and replace with "on 
constructed slopes at 1V on 3H or steeper". 
 
5) Section 02630, Storm Drainage System.  a) Paragraph 1.2, Submittals.  Add the following at 
the end of the first paragraph: 
 
“SD-01  Preconstruction Submittals 
 
 Culvert Installation Plan; G, RO 
 

The Contractor shall submit an installation plan for the pipe to connect to the outfall from 
the parking lot drainage system.” 

   
b) Add the following new paragraph: 
 
“1.4   Parking Lot Drainage System 
 
Drawing C-103 calls for the contractor to provide a pip connect to the outfall from the parking 
lot drainage system.  This pipe shall be a 15-inch diameter HDPE culvert 175 feet long.  The 
contractor shall submit an installation plan for approval.” 

  

DRAWINGS 
 
The following sketch is added to the contract Documents; Sketch “DR. 213 SH.80.” 
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The following drawing is added to the contract Documents: “C5, Steel Bar Gate” 
 
Informational Drawing (RIDOT Railroad Right of Way in the vicinity of Bristol Ferry Road) 
 
Informational Drawing (Aquidneck Island Land Trust, dtd 9/27/04) 
 
ATTACHMENTS 
Transcript from Pre-Bid Conference 
Submittal Register 
Sketch “DR. 213 SH 80 
Drawing C5, Steel Bar Gate 
Informational Drawing (RIDOT Railroad ROW) 
Informational Drawing (Aquidneck Island Land Trust) 
Temporary Access Easement, Rhode Island Dept of Environmental Mgmt 
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           VOLUME I, PAGES 1-17 
 
              
               U.S. ARMY CORPS OF ENGINEERS 
 
                NEW ENGLAND DISTRICT 
 
                RE:  THE TOWN POND 1135 PROJECT 
 
                 MEETING HELD AT THE PORTSMOUTH TOWN OFFICES 
 
                 2200 East Main Street 
 
                 Monday, June 13, 2005 
          
 
             PARTICIPANTS: 
  
            David Larsen, Army Corps of Engineers 
                Chris Turek, Army Corps of Engineers 
                Rachael Raposa, Army Corps of Engineers 
                Maurice Beaudoin, Army Corps of Engineers 
                Jay McGinn, Army Corps of Engineers 
                Gary Crosby, Assistant Town Planner, Portsmouth 
 
                Don Lamparella, Compass Environmental 
 
                Jim Kibbee, ECC 
      Ray Francisco, ECC 
   Van Jenkins, ECC 
               
     David Beck, Cashman 
   Pete Nute, Cashman 
 
   Philip Scalise, Maxymillian Tech 
 
    Bob Pion, John Riccio Corporation 
 
                John Devito, Northern Construction             
 
                Bill Dowling, E.Q.R. 
 
                Chad Sumner, Great Meadows 
 
  Timothy Conlin, R. Zoppo Corp. 
 
  Doug Shattuck, Tetra Tech 
 
 John Palmer, Charter Environmental 
 
 Sandy Key, Grandview Construction  
   
               Shannon Walsh, Certified Shorthand Reporter 
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                           DAVE LARSEN:  Folks, once again, thank 
  
                you for coming.  We're more comfortable in here than 
 
                outdoors.  I want to make sure that everyone signed 
 
                in or registered with Rachael Raposa, that way you 
 
                will be able to get the transcript of whatever we 
 
                discuss today or this morning. 
 
                           Is everybody signed in?  If you don't, 
 
               you may not get the information you think you're 
 
               going to get. 
 
                          We got to see things from a couple 
 
              different perspectives.  I tried to give you an 
 
              indication of where certain plan elements were, 
 
              presuming all of you have seen the plans at this 
 
              point, you know, and are somewhat familiar with 
 
              them. 
 
                          I guess we can do our best to try to 
 
              take your questions now. 
 
                          RACHAEL RAPOSA:  Just before you ask a 
 
              question, can you just identify yourself, even just 
 
              for this group. 
 
                          DAVE LARSEN:  It will help the 
 
              stenographer, too -- 
 
                          RACHAEL RAPOSA:  And one person at a 
 
              time. 
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                           DAVE LARSEN:  -- to know who to 
 
               attribute the questions to. 
 
                           DON LAMPARELLA:  Don Lamparella with  
 
               Compass Environmental.  Did you say there were three  
 
               access points into the site, and can you briefly  
 
               delineate what the limitations are on equipment for  
 
               each access? 
 
                           DAVE LARSEN:  Okay.  Don, where we 
 
               started our meeting today along Anthony Road, there 
 
              will be a contractor staging area that's going to 
 
              require some clearing, you may note when you're 
 
              poking around out there.  That will be a brand new 
 
              curb cut off Landsy Road that you, the contractor, 
 
              would be creating. 
 
                         There is also a project feature, a new 
 
              parking area that shows very clearly on the plan 
 
              along Anthony Road that is a new curb cut with some 
 
              specific instruction attributes thatDOT insists on 
 
              and drainage as well that you will also be creating. 
 
                          We have permission to utilize the RI DOT 
 
              railroad right-of-way that we walked this morning 
 
              from Bristol Ferry Road across town and also DOT 
 
              transportation easement.  You are not allowed to 
 
              disrupt the tracks, the roadbed, or the drainage 
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               adversely in any way.  There is also shown on the 
 
               plan a schematic for a temporary construction access 
 
               road from the Bay View cul de sac. 
 
                           As I mentioned in the field, but in case 
 
               any of you did not hear me, you have the option of 
 
               going down there and poking around after this 
 
               meeting.  It's a residential area in a very small, 
 
               typically no parking cul de sac.  In the end it 
 
               wouldn't have been able to accommodate the number of 
 
               vehicles, the number of folks that we had at one 
 
               time. 
 
                           There is a herd path from the end of the 
 
              cul de sac that goes down to the shore front area. 
 
              You'd be able to see the existing channel that winds 
 
              its way into the bridge that we visited earlier. 
 
              Those are the principal areas of the access to the 
 
              site that I'm aware of. 
 
                          Would you like to add anything, Chris? 
 
                          CHRIS TUREK:  No. 
 
                          DON LAMPORELLA:  I just have a follow-up  
 
              question.  At the Bay View cul-de-sac, is there a 
 
              limitation of equipment that can access the site in 
 
              there in terms of size or since it's residential? 
 
                          DAVE LARSEN:  I would suggest that we 
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              try to be good neighbors.  I do not believe that 
 
              there is a particular restriction on access, but we 
 
              need to remind you that you should be mindful of the 
 
              clearances in terms of the pavement width and folks 
 
              that may or may not have a right to park in front of 
 
              their own dwellings, and also the overhead utility 
 
              lines, things like that that may be there, trees, et 
 
              cetera. 
 
                          I think that much of the equipment that 
 
              you're going to place on-site you're going to 
 
              probably bring on there and keep there for the 
 
              duration of the job, however long it may take you to 
 
              prosecute the job. 
 
                          CHRIS TUREK:  I would think that it's 
 
              just the Town of Portsmouth traffic restrictions. 
 
                          JIM KIBBEE:  Jim Kibbee, ECC. 
 
                          My question is, is there a high ground -- 
 
              the lower you can't really see, but is there a high 
 
              ground to get to the west berm from the new parking 
 
              lot area, and is there a high ground to get to the 
 
              power line access road? 
 
                          MAURICE BEAUDOIN:  From the engineering. 
 
                          JIM KIBBEE:  It kind of looked like  
 
              another drawing, but you can't see by the weeds. 
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                          MAURICE BEAUDOIN:  We walked the power 
 
              lines down possibly the second or third power poles, 
 
              at that point it starts to get damp.  I walked from 
 
              the rail line towards the way the disposal ground is 
 
              in the same situation.  Basically if you look at the 
 
              drawings, it's fairly flat.  There's very little 
 
              elevation change on the entire site. 
 
                          JIM KIBBEE:  Okay.  Thank you. 
 
                          MAURICE BEAUDOIN:  Someone else had a 
 
              question? 
 
                          BOB PION:  Bob Pion with John Ricchio Corp. 
 
                          Does the State of Rhode Island require a 
 
              separate permit to be taken out by the contractor 
 
              for the access for Anthony Road? 
 
                          DAVE LARSEN:  No.  I believe we have  
 
              those permits.  This is the, I believe, physical 
 
              alteration permit that Rhode Island DOT has issued, 
 
              so we should be all set in that perspective. 
 
                         BOB PION:  Well, they generally require a  
 
              separate contract to take out and also in addition to  
 
              your physical alteration.  And this protects their end  
 
              of it.  And sometimes they require a bond as opposed  
 
              to by the contractor. 
 
                          MAURICE BEAUDOIN:  From what we 
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              understand, if there are State regulations, we will 
 
              see what they want as far as what the contract calls 
 
              for and the subject design, and that will be 
 
              required. 
 
                          BOB PION:  But yours overrides theirs? 
 
                          MAURICE BEAUDOIN:  I can't say that. 
 
              I'm not sure how -- I'm not confident as to how and 
 
              what regulations will be made from DOT, and whether 
 
              or not our physical alterations permit excludes us 
 
              from taking a bond, but I think what is going to 
 
              occur here is any work from the right-of-way from 
 
              the State of Rhode Island will require some remedy 
 
              as far as insurance purposes, from their 
 
              perspective.  I can't say that it's not. 
 
                          BOB PION:  So this is taken for granted? 
 
                          MAURICE BEAUDOIN:  We'll have to get 
 
              back to you in the form of an amendment. 
 
                          BOB PION:  Thank you. 
 
                          MAURICE BEAUDOIN:  If all of us could 
 
              speak up a little bit so our stenographer can at 
 
              least capture what we're trying to say, I'd 
 
              appreciate it. 
 
                          Any other questions? 
 
                          JOHN DEVITO:  John DeVito, Northern  
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              Construction.  Are there any railroad protection 
 
              requirements, insurances, anything like that for 
 
              working on the railroad right-of-way? 
 
                          MAURICE BEAUDOIN:  Jay, do you want to 
 
              take care of that, that question? 
 
                          JAY McGINN:  It's -- 
 
                          MAURICE BEAUDOIN:  We have the railroad 
 
              -- the DOT access easement for that particular 
 
              parcel of land.  The whole lot was full.  I'm not 
 
              familiar with it myself at this point. 
 
                          JOHN DEVITO:  Some railroads require  
 
              insurance within their right-of-way, and I didn't  
 
              know if that was applicable down here. 
 
                          MAURICE BEAUDOIN:  It's owned by the 
 
              State of Rhode Island.  It's not owned by a 
 
              railroad.  You have access to it through us, I would 
 
              suspect that's all. 
 
                          Yes, sir. 
 
                          JIM KIBBEE:  Jim Kibbee, ECC. 
 
                          How can we divert -- is there a way to 
 
              divert Founders Brook so we can dry out the culvert? 
 
              Right now I don't think the drawings -- I show a 
 
              blank where Founders Brook runs here and there's a 
 
              blank spot and it comes in.  And we really need to 
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              dry that place out, so I was wondering if in some 
 
              way we can divert Founders Brook. 
 
                          MAURICE BEAUDOIN:  We have a 
 
              construction sequence that we -- I'll let Chris 
 
              answer that because he's been working with that. 
 
                          CHRIS TUREK:  You know, to require 
 
              submittal, you control a water submittal, so it's up 
 
              to your ingenuity to -- 
 
                          JIM KIBBEE:  So we just give you an idea? 
 
                          CHRIS TUREK:  Well, we're going to rate 
 
              it and approve it, but, you know, it's going to go 
 
              through our engineering division to see if we agree 
 
              if it's going to work or not.  But we give you 
 
              average flows, we show schematics for -- 
 
                          JIM KIBBEE:  I thought maybe we could  
 
              shoot it off somewhere. 
 
                          MAURICE BEAUDOIN:  We anticipate it, the  
 
              de-watering, as part of the construction of this 
 
              project as being a somewhat significant portion of  
 
              the work. 
 
                          JIM KIBBEE:  Can I just add another  
 
              question on this?  What kind of flooding conditions  
 
              can we expect if we've got flooding, all kinds of  
 
              things that are -- 
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                          MAURICE BEAUDOIN:  The flow calculations 
 
              and the incidence of flooding as well as the 
 
              elevation of flood tides are provided in the 
 
              specifications.  You're going to have to make 
      
        your assessments based on that information.  There's 
 
              nothing that we can provide to you any more than 
 
              what's in the documents right now. 
 
                          JIM KIBBEE:  Thank you. 
 
                          DAVE LARSEN:  Are there any other 
 
              questions? 
 
                          JIM KIBBEE:  Yeah.  Don Lamparella  
 
              with Compass Environmental. 
 
                          Will the sign-in list be part of the 
 
              notes you're going to send? 
 
                          MAURICE BEAUDOIN:  Yes. 
 
                          BOB PION:  Bob Pion, John Ricchio Corp. 
 
                          Where in your drawings do you note the 
 
              vertical clearance to the high-tension lines?  In 
 
              other words, we're restricted as far as distance? 
 
                          DAVE LARSEN:  What we have learned in 
 
              our discussions with Narragansett Electric is that 
 
              depending upon the time of year, temperature, and 
 
              atmospheric conditions, the clearances change. 
 
              Narragansett Electric is very concerned about the 
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              safety due to this variable sag between the towers, 
 
              and they have a strong desire to work with us, if 
 
              necessary, on a daily basis advising the contractor 
 
              what is safe and how to prosecute it. 
 
                          You may have noted in the specification 
 
              there may be some restrictions on how and where 
 
              temporary haul roads can be constructed and some of 
 
              that is with those transmission lines in mind. 
 
                          BOB PION:  At any time do they mention  
 
               shielding? 
 
                          DAVE LARSEN:  Not to me. 
 
                          BOB PION:  Because they do have a method  
 
              of shielding required, generally put in place by the 
 
              electric company, that I've come across in the past. 
 
                          DAVE LARSEN:  I'm under the impression 
 
              that most routine work, the clearances are 
 
              sufficient for what we anticipate is going to happen 
 
              during the construction.  I think that periodic 
 
              safety meetings and things will be conducted to 
 
              discuss, you know, the day or week's work ahead and 
 
              attempt to evaluate what's going to happen. 
 
                          There are, again, certain changes to 
 
              meteorological situations that the power company has 
 
              indicated that may be more of a concern  
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              -- there may be times that there 
 
              will be more of a concern than others. 
 
                          But, you know, for the most part I 
 
              assume, Moe, we'll stick with the OSHA requirements 
 
              for work in those types of area. 
 
                          MAURICE BEAUDOIN:  Yeah, our EM-385 1-1 
 
              publishers require between that and operating 
 
              equipment based on the high voltage lines.  I don't 
 
              foresee that being a major issue other than working 
 
              around the poles. 
 
                          BOB PION:  Thank you. 
 
                          MAURICE BEAUDOIN:  We're going to secure 
 
              -- we're going to attempt to find out from National 
 
              Grid to how much sag we're going to expect. 
 
                          BOB PION:  The catenary. 
 
                          MAURICE BEAUDOIN:  The catenary, right. 
 
                          BILL DOWLING:  Bill Dowling, E.Q.R. 
 
                          Is there a planting plan that goes along 
 
              with this?  I see on page 15 that there are swamp  
 
              rows that are going in there, and I hadn't seen a  
 
              line item and pay line items for anything that has  
 
              to do with planting. 
 
                          DAVE LARSEN:  The swamp rose that you 
 
              refer to I think are the ones to be planted in a 
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              couple of rows along the top of the new berm which 
 
              would be constructed.  Those are intended to provide 
 
              kind of a visual buffer and perhaps to deter folks 
 
              walking down there. 
 
                          The idea was to keep the public off that 
 
              end of the site and have the public access by that 
 
              foot path that you see leaving the new parking area 
 
              down that central road instead.  So as to what pay 
 
              item we are on, I'm still working on that. 
 
                          BILL DOWLING:  What about quantity?  Is  
 
              there an onset to spacing, or is there quantity in  
 
              this book that I haven't got to yet, or is it on the  
 
              plan that I just didn't see? 
 
                          MAURICE BEAUDOIN:  It's in item 5.    
 
              Line Item Number 5, Construct Berm.  But I 
 
              don't know the number of plantings required. 
 
                          DAVE LARSEN:  It shows it on sheet 401. 
 
                          BILL DOWLING:  Is that the only spot? 
 
                          CHRIS TUREK:  Two rows of shrubs twelve per 
 
              row. 
 
                          MAURICE BEAUDOIN:  Right.  That's all it 
 
              calls for. 
 
                          DAVE LARSEN:  It just says, "Space 
 
              evenly across top of slope of berm." 
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                          BILL DOWLING:  Nowhere else? 
 
                          CHRIS TUREK:  Twenty-four shrubs. 
 
                          DAVE LARSEN:  There's an eight-foot gap 
 
              in the center.  See 401. 
 
                          MAURICE BEAUDOIN:  It's in item 5. 
 
                          DAVE LARSEN:  Any other questions? 
 
                          CHAD SUMNER:  Chad Sumner from Great  
 
              Meadows.  This question is just a little bit on 
 
              the history of the town and what type of materials 
 
              you're expecting to use.  Is this a dredge level 
 
              area or is this a lateral dredge area? 
 
                          DAVE LARSEN:  Dredge material from the  
 
              improvement of Fall River Harbor was placed there 
 
              around 1950, 1951.  There's information on the type 
 
              of material and the physical properties in the specs. 
 
                          MAURICE BEAUDOIN:  Hydraulically placed. 
 
                          DAVE LARSEN:  Any other questions? 
 
                          MAURICE BEAUDOIN:  That's it. 
 
                          DAVE LARSEN:  We appreciate all of you 
 
              who came here today and I hope that seeing the site 
 
              and the notes we'll be providing will help you with 
 
              some answers. 
 
                          RACHAEL RAPOSA:  I just want to repeat 
 
              again what I said earlier about registering on our 
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              website.  If you don't register, you won't get the 
 
              amendment, you won't get any information.  Going 
 
              through Dodge reports and others like New England 
 
              Construction News, will not give you the correct 
 
              And most accurate information you need, so you should  
 
  definitely register on our web page if you haven’t. 
 
                          DAVE LARSEN:  Rachael, the bid opening 
 
              is? 
 
                          RACHAEL RAPOSA:  The 27th. 
 
                          CHAD SUMNER:  If we have any additional  
 
              questions, who should we address that to? 
 
                          RACHAEL RAPOSA:  Me. 
 
                         CHAD SUMNER:  How much time up to the bid  
 
              opening will you allow for questions to be answered? 
 
                         RACHAEL RAPOSA:  We don't have a cutoff, 
 
              but if it's something that changes the specs, yes, 
 
              that will affect the bid opening date.  So my 
 
              advice is just to try to get your questions in this 
 
              week. 
 
                          We're expecting to issue this amendment 
 
              on Monday.  We call it an amendment, it will just be 
 
              the questions and answers, so if you have anything 
 
              from now until Friday, it would be great if you 
 
              could get it in. 
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                          CHAD SUMNER:  Thank you. 
 
                          MAURICE BEAUDOIN:  I'll leave some 
 
              business cards anywhere on the table, if somebody 
 
              wants one.  If you want to get a hold of my office, 
 
              we'll be administering the contract. 
 
                          DAVE LARSEN:  Thank you again for 
 
              coming. 
 
                          MAURICE BEAUDOIN:  Thank you again, 
 
              gentlemen. 
 
                          DAVE LARSEN:  One more thing I wanted to 
 
              mention, the Town of Portsmouth has done some aerial 
 
              photography in March of this year.  This is a black 
 
              and white example of what they've got.  You can get 
 
              it in color.  You should contact Gary Crosby of the  
 
              Town of Portsmouth if you are interested. 
 
                          GARY CROSBY:  Assistant Town Planner, 
 
              Gary Crosby.  I didn't leave my cards up there. 
 
              This photography is color aerial 
 
              photography shot at approximately one inch equals 
 
              six hundred feet, so it could be used for one hundred 
 
              scale to a foot contouring or mapping, if you wanted 
 
              to. 
 
                          I just received the photography this 
 
              past week.  I just have a set of contact prints 
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              right now.  I don't know how -- I have to talk to 
 
              the town administrator about how we can make this 
 
              available.  If you give me about a week or so to get 
 
              that squared away, then contact me directly and we 
 
              can work something out. 
 
                          MAURICE BEAUDOIN:  Do you have an 
 
              electronic copy of this, or just a contact print? 
 
                          GARY CROSBY:  I have these images in TIF 
 
              format right now, scanned as a TIF format right now. 
 
              They're not registered, they're just pretty pictures 
 
              right now. 
 
                          DAVE LARSEN:  Unless there are more 
 
              questions, that's it.  If you have more questions, 
 
              we'll try to answer them. 
 
                          Thank you for coming.  
 
  
(End of Summary of Changes)  
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